MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE 05/09/06 PAGE 001 -1
CALL ORDER 001 CONTRACT ID 05206 COUNTIES Big Horn
LETTING DATE 04/27/06 9:00 AM DISTRICT : 5
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : WEST OF BUSBY - WEST
PROJECT (S) (4844029000) NH 37-1(29)19
WEST OF BUSBY - WEST
(4844034000) NH 37-1(34)22
BUSBY - EAST & WEST
(5746012000) STPS 416-1(12)9
JCT. SEC-418-WEST
VENDOR RANKING
TOTAL
RANK VENDOR NO./NAME BID
0 -EST- ENGINEER'S ESTIMATE S 3,293,759.80
1 2050 RIVERSIDE CONTRACTING INC S 3,362,963.08
2 6297 CENTURY COMPANIES INC $ 4,171,915.59

1
1

97.9422%
00.0000%
24.0548%

100.0000%
102.1010%
126.6612%

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 OVERLAY, GUARDRAIL, SEAL &

0010 104030010 20000.000 UNIT
MISCELLANEOUS WORK

0020 109200005 LUMP
MOBILIZATION

0030 210020170 140.000 MILE
TEST TRAILER-TRANSPORT & SETUP

0040 301020415 1890.000 TON
SHOULDER GRAVEL

0050 301020718 261752.000 SQYD
COVER - TYPE 1

0060 401020045 42355.000 TON
PLANT MIX BIT SURF GR S - 3/4 IN

0070 401020300 594.000 TON
HYDRATED LIME

0080 402020092 2217.400 TON
ASPHALT CEMENT PG 64-28

0090 402020368 442.300 TON
EMULS ASPHALT CRS-2P

0100 411010000 3352.000 SQYD
COLD MILLING

0110 606010385 800.000 LNFT
REMOVE GUARD RAIL

0120 606010642 16.000 EACH
GUARD RAIL-OPTIONAL TERM SECT

0130 618030005 65000.000 UNIT
TRAFFIC CONTROL DEVICES CB

0140 618100000 170.000 SQFT
SINGLE USE SIGNS

0150 619010075 53.800 SQFT
SIGNS-ALUM REFL SHEET (I)

0160 619010085 173.800 SQFT
SIGNS-ALUM REFL SHEET (III)

0170 619010200 9.000 EACH
RESET SIGNS

0180 619010210 8.000 EACH
RESET SIGNS-GUIDE

0190 619010230 30.000 EACH
REMOVE SIGNS

0200 619010310 162.000 LB
POSTS-STEEL U SIGN

0210 619010480 292.000 LNFT
POLES-TREATED TIMBER-BARN 4 IN

0220 619010490 92.000 LNET
POLES-TREATED TIMBER-BARN 5 IN

0230 619011010 244.000 EACH
DELINEATOR DES A

0240 619011040 10.000 EACH
DELINEATOR DES D

0250 619011070 7.000 EACH
DELINEATOR DES G

0260 620010301 5.000 GAL
CURB MARKING-YELLOW EPOXY

0270 620011105 5.000 GAL
WORDS & SYMBOLS-WHITE PAINT

0280 620011110 6.000 GAL

WORDS & SYMBOLS-YELLOW PAINT

|
|
|
|
+
C
|
[
|
|

AMOUNT

20000.
989089.
2380.
51030.
240811.
1440070.
98010.
853699.
163651.
21788.
2000.
43200.
81250.
3230.
1129.
3910.
1377.
4560.
1140.
648.
3504.
1343.
6832.
330.
204.
1565.
435.

00
00
00
00
84
00
00
00
00
00
00
00
00
00
80
50
00
00
00
00
00
20
00
00
75
00
00

( 0 ) -EST- | ( 1 ) 2050 | ( 2 ) 6297
ENGINEER'S ESTIMATE |[RIVERSIDE CONTRACTING INC | CENTURY COMPANIES INC
UNIT PRICE AMOUNTI UNIT PRICE AMOUNT} UNIT PRICE
OVER, G'RAIL, PAVEMENT MARKINGS (CROW INDIAN RESERVATION)
1.00000 20000.00| 1.00000 20000.00| 1.00000
650000.00000 650000.00I 600000.00000 600000.00} 989089.00000
10.00000 1400.00: 15.00000 2100.00} 17.00000
15.00000 28350.00 13.00000 24570.00 27.00000
0.55000 143963.60]| 0.54000 141346.08] 0.92000
25.00000 1058875.00: 30.00000 1270650.00} 34.00000
136.00000 80784.00 120.00000 71280.00 165.00000
395.00000 875873.00]| 349.50000 774981.30 | 385.00000
350.00000 154805.00: 325.00000 143747.501 370.00000
4.00000 13408.00 7.50000 25140.00 6.50000
2.50000 2000.00] 2.50000 2000.00] 2.50000
3600.00000 57600.00: 2200.00000 35200.00} 2700.00000
0.90000 58500.00 1.25000 81250.00 1.25000
20.00000 3400.00] 20.00000 3400.00] 19.00000
20.00000 1076.00: 22.00000 1183.60} 21.00000
24.00000 4171.20 22.00000 3823.60 22.50000
160.00000 1440.00] 135.00000 1215.00] 153.00000
550.00000 4400.00: 490.00000 3920.00} 570.00000
42.00000 1260.00 37.00000 1110.00 38.00000
5.00000 810.00] 6.00000 972.00] 4.00000
10.00000 2920.00: 15.00000 4380.00} 12.00000
12.00000 1104.00 17.00000 1564.00 14.60000
20.00000 4880.00] 28.00000 6832.00| 28.00000
25.00000 250.00: 32.00000 320.00} 33.00000
20.00000 140.00 29.00000 203.00 29.25000
225.00000 1125.00] 275.00000 1375.00] 313.00000
80.00000 400.00: 100.00000 500.00} 87.00000
80.00000 480.00 100.00000 600.00 87.00000

522.

00



MONTANA DEPARTMENT OF TRANSPORTATION DATE 05/09/06
PAGE : 001 -2
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT 1ID 05200 COUNTIES Big Horn
LETTING DATE 04/27/06 9:00 AM DISTRICT
| 0 -EST- | 1 2050 (2 6297
|ENGINEER'S ESTIMATE |RIVERSIDE CONTRACTING INC | CENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
__________________________________________ +_____________________________ S —— S
0290 620011260 7.000 GAL | 350.00000 2450.00] 250.00000 1750.00]| 266.00000 1862.00
WORDS/SYMBOLS-WHITE EPOXY | |
0300 620011265 8.000 GAL | 350.00000 2800.00] 250.00000 2000.00 | 266.00000 2128.00
WORDS & SYMBOLS-YELLOW EPOXY | |
0310 620013000 564.000 GAL | 20.00000 11280.00] 35.00000 19740.00 | 30.50000 17202.00
STRIPING-WHITE PAINT | |
0320 620013960 753.000 GAL | 65.00000 48945.00] 60.00000 45180.00] 62.00000 46686.00
STRIPING-WHITE EPOXY | |
0330 620014000 337.000 GAL | 20.00000 6740.00] 35.00000 11795.00 | 30.50000 10278.50
STRIPING-YELLOW PAINT | |
0340 620014960 452.000 GAL | 65.00000 29380.00] 60.00000 27120.00] 62.00000 28024.00
STRIPING-YELLOW EPOXY | |
0350 620017000 12.200 MILE | 750.00000 9150.00] 1200.00000 14640.00] 1000.00000 12200.00
TEMPORARY PAVEMENT MARKINGS | |
0360 623000000 16.500 MILE | 400.00000 6600.00] 550.00000 9075.00 | 650.00000 10725.00
RUMBLE STRIPS | |
0370 623000023 LUMP | 3000.00000 3000.00] 8000.00000 8000.00 | 5100.00000 5100.00
TRANSVERSE RUMBLE STRIPS | |
SECTION TOTALS | $ 3,293,759.80] $ 3,362,963.08] $ 4,171,915.59
—————————————————————————————————————————— B et e
CONTRACT TOTALS | $ 3,293,759.80] $ 3,362,963.08] $ 4,171,915.59




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE 05/09/06 PAGE 002 -1
CALL ORDER 002 CONTRACT ID 12406 COUNTIES Cascade
LETTING DATE 04/27/06 9:00 AM DISTRICT 3
CONTRACT TIME 75 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : 3RD ST NW - GTF
PROJECT (S) (4920060000) CM 5299 (60)
SIDEWALKS - GREAT FALLS
(5567002000) NH 101-1(2)0
3RD ST NW - GTF
(5569002000) NH 102-1(2)8
57TH-2ND AVE N/10TH AVE S-GTF
VENDOR RANKING
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE S 2,179,782.00 95.4895% 100.0000%
1 2059 UNITED MATERIALS OF GREAT FALLS INC $ 2,282,744.96 100.0000% 104.7235%
( 0 -EST- 1 ) 2059 ( )
ENGINEER'S ESTIMATE UNITED MATERIALS OF GREAT FA
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SIDEWALKS, CURB/GUTTERS AND SIGNING
0010 104100000 25000.000 UNIT 1.00000 25000.00 1.00000 25000.00
MISCELLANEQOUS WORK
0020 105100500 LUMP 22000.00000 22000.00 45000.00000 45000.00
CONSTRUCTION SURVEY AND LAYOUT
0030 109200000 LUMP 270000.00000 270000.00 131300.00000 131300.00
MOBILIZATION
0040 202230000 718.300 M 30.00000 21549.00 49.30000 35412.19
REMOVE CURB & GUTTER
0050 202241000 24.800 M2 25.00000 620.00 8.40000 208.32
REMOVE SIDEWALK
0060 203500000 210.000 M3 10.00000 2100.00 26.20000 5502.00
TOPSOIL-SALVAGING & PLACING
0070 210100000 11.000 HOUR 100.00000 1100.00 105.00000 1155.00
GRADER-MOTOR
0080 301270000 384.000 M3 46.00000 17664.00 65.90000 25305.60
CRUSHED AGGREGATE COURSE
0090 301440020 109551.000 M2 1.10000 120506.10 0.96000 105168.96
COVER - TYPE 2
0100 301620000 176.000 MT 15.00000 2640.00 7.70000 1355.20
SHOULDER GRAVEL
0110 401080110 17946.000 MT 30.00000 538380.00 28.70000 515050.20
PLANT MIX SURF GR S NV-19 MM
0120 401100000 1.900 MT 230.00000 437.00 552.60000 1049.94
DUST PALLIATIVE
0130 401200000 251.000 MT 128.00000 32128.00 132.20000 33182.20
HYDRATED LIME
0140 402088000 969.700 MT 360.00000 349092.00 396.70000 384679.99
ASPHALT CEMENT PG 64-28
0150 402200000 424.000 L 0.70000 296.80 1.70000 720.80
EMULSIFIED ASPHALT SS-1
0160 402225000 200.800 MT 330.00000 66264.00 364.50000 73191.60
EMULSIFIED ASPHALT CRS-2P
0170 411000000 17453.000 M2 3.00000 52359.00 7.80000 136133.40
COLD MILLING
0180 501000000 149.000 M2 70.00000 10430.00 48.10000 7166.90
PORT CEM CONC PAVEMENT
0190 501023000 24.500 M2 80.00000 1960.00 209.30000 5127.85
PORT CEM CONC PAVE - 230 MM
0200 608100000 3738.900 M2 55.00000 205639.50 64.60000 241532.94
SIDEWALK-CONCRETE 100 MM
0210 608150000 600.900 M2 65.00000 39058.50 71.80000 43144.62
SIDEWALK-CONCRETE 150 MM
0220 608290100 14.300 M2 500.00000 7150.00 299.00000 4275.70
TRUNCATED DOMES
0230 609000000 718.300 M 50.00000 35915.00 92.10000 66155.43
CURB & GUTTER-CONCRETE
0240 610110000 0.500 HA 800.00000 400.00 2976.00000 1488.00
SEEDING AREA NO 1
0250 610210000 0.500 HA 450.00000 225.00 682.00000 341.00
FERTILIZING AREA NO 1
0260 610300000 132.000 M2 20.00000 2640.00 13.23000 1746.36
SODDING
0270 610400000 0.500 HA 350.00000 175.00 1984.00000 992.00
CONDITION SEEDBED SURFACE
0280 614000100 93.000 M 150.00000 13950.00 115.12000 10706.16
RETAINING WALL
0290 616480000 2.000 EACH 300.00000 600.00 400.00000 800.00

PULL BOX-CONCRETE TYPE 1




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 05/09/06 PAGE : 002 -3

CALL ORDER : 002 CONTRACT ID : 12406 COUNTIES : Cascade
LETTING DATE : 04/27/06 9:00 AM DISTRICT : 3
| ( 0 ) -EST- | ( 1 ) 2059 | ( )
|[ENGINEER'S ESTIMATE |UNITED MATERIALS OF GREAT FA |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0300 617500000 21.000 EACH | 1050.00000 22050.00] 1200.00000 25200.00]
DETECTOR/LOOP | |
0310 617800100 LUMP | 200.00000 200.00]| 500.00000 500.00]
REMOVE AND SALVAGE | |
0320 618010000 130000.000 UNIT 1.00000 130000.00 1.10000 143000.00
TRAFFIC CONTROL-DEVICES CB
0330 618030000 9.100 KM 150.00000 1365.00 325.00000 2957.50
TEMPORARY PAVEMENT MARKINGS | |
0340 618140000 20.000 M2 | 200.00000 4000.00] 97.00000 1940.00|
SINGLE USE SIGNS | |
0350 619023000 2.880 M2 300.00000 864.00 260.00000 748.80
SIGNS-ALUM SHEET INCR-SHT I
0360 619033000 2.020 M2 250.00000 505.00 240.00000 484.80
SIGNS-SHEET ALUM REFL SHT I | |
0370 619034000 17.700 M2 | 275.00000 4867.50] 265.00000 4690.50 |
SIGNS-SHEET ALUM REFL SHT III | |
0380 619130000 99.200 KG 13.00000 1289.60 13.00000 1289.60
POSTS-STEEL STRUCTURAL SIGN
0390 619140000 811.000 KG 13.00000 10543.00 19.75000 16017.25
POSTS-TUBULAR STEEL-SQ-PERF | |
0400 619355000 15.000 EACH | 500.00000 7500.00] 415.00000 6225.00 |
SQ TBLR SLIP BASE BKWY 76 MM | |
0410 619700000 28.000 EACH 50.00000 1400.00 85.00000 2380.00
REMOVE SIGNS
0420 619702000 1.000 EACH 140.00000 140.00 220.00000 220.00
REMOVE SIGNS-GUIDE | |
0430 619720000 1.000 EACH | 165.00000 165.00] 205.00000 205.00
RESET SIGNS | |
0440 620010000 1056.000 L 8.00000 8448.00 5.45000 5755.20
STRIPING-WHITE PAINT
0450 620020000 602.000 L 8.00000 4816.00 5.45000 3280.90
STRIPING-YELLOW PAINT | |
0460 620030000 381.000 L | 25.00000 9525.00| 42.00000 16002.00]
WORDS & SYMBOLS-WHITE PAINT | |
0470 620045000 1351.500 L 40.00000 54060.00 53.00000 71629.50
YELLOW CURB MARKING EPOXY
0480 620110000 832.000 L 25.00000 20800.00 15.35000 12771.20
STRIPING-WHITE EPOXY | |
0490 620120000 401.000 L | 25.00000 10025.00] 15.35000 6155.35]|
STRIPING-YELLOW EPOXY | |
0500 620130000 270.000 L 70.00000 18900.00 85.00000 22950.00
WORDS/SYMBOLS-WHITE EPOXY
0510 621412000 52.000 EACH 225.00000 11700.00 225.00000 11700.00
ADJUST VALVE BOXES | |
0520 621422000 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00]
ADJUST MEDIAN INLET | |
0530 621430000 43.000 EACH 330.00000 14190.00 500.00000 21500.00
ADJUST MANHOLES
0540 800063000 1.000 EACH 150.00000 150.00 250.00000 250.00
RESET MAILBOX | |
SECTION TOTALS | S 2,179,782.00] S 2,282,744.96| S
—————————————————————————————————————————— B et T ettt T e e T e
|

CONTRACT TOTALS $ 2,179,782.00] $ 2,282,744.96| $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS

DAT

E : 05/09/06

PAGE : 003 -1

CALL ORDER : 003 CONTRACT ID : 11406 COUNTIES Cascade
LETTING DATE : 04/27/06 9:00 AM DISTRICT : 3
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : GREAT FALLS - VAUGHN
PROJECT (S) : (5761031000) IM 15-7(31)343
PONDERA COUNTY LINE-SOUTH
(5762112000) IM 15-5(112)282
GREAT FALLS - VAUGHN
VENDOR RANKING : TOTAL OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,475,264.00 113.4906% 100.0000%
1 6689 PAVEMENT MAINTENANCE SOLUTIONS S 1,299,899.92 100.0000% 88.1130%
2 2050 RIVERSIDE CONTRACTING INC $ 1,314,417.61 101.1168% 89.0971%
| ( 0 ) -EST- | ( 1 ) 6689 | ( 2 ) 2050
|ENGINEER'S ESTIMATE | PAVEMENT MAINTENANCE SOLUTIO |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e ittt
SECTION 0001 SEAL & COVER, STRIPING, DELINEATION
0010 104030010 4000.000 UNIT | 1.00000 4000.00] 1.00000 4000.00] 1.00000 4000.00
MISCELLANEOUS WORK | |
0020 109200005 LUMP 180000.00000 180000.00 53729.00000 53729.00 95000.00000 95000.00
MOBILIZATION
0030 301020718 1008796.000 SQYD 0.50000 504398.00 0.40000 403518.40 0.41000 413606.36
COVER - TYPE 1 | |
0040 402020368 1719.500 TON | 300.00000 515850.00] 305.00000 524447 .50 306.50000 527026.75
EMULS ASPHALT CRS-2P | |
0050 618030005 70000.000 UNIT 0.90000 63000.00 1.00000 70000.00 0.90000 63000.00
TRAFFIC CONTROL DEVICES CB
0060 618100000 170.000 SQFT 12.00000 2040.00 22.70000 3859.00 13.00000 2210.00
SINGLE USE SIGNS | |
0070 619011010 705.000 EACH | 20.00000 14100.00] 26.11000 18407.55] 21.00000 14805.00
DELINEATOR DES A | |
0080 619011020 225.000 EACH 20.00000 4500.00 27.24000 6129.00 21.00000 4725.00
DELINEATOR DES B
0090 619011040 18.000 EACH 28.00000 504.00 29.51000 531.18 21.00000 378.00
DELINEATOR DES D | |
0100 619011070 423.000 EACH | 24.00000 10152.00] 26.11000 11044.53] 21.00000 8883.00
DELINEATOR DES G | |
0110 619011080 133.000 EACH 25.00000 3325.00 24.97000 3321.01 21.00000 2793.00
DELINEATOR DES H
0120 620011105 6.000 GAL 100.00000 600.00 113.51000 681.06 80.00000 480.00
WORDS & SYMBOLS-WHITE PAINT | |
0130 620011260 8.000 GAL | 400.00000 3200.00] 340.53000 2724.24] 250.00000 2000.00
WORDS/SYMBOLS-WHITE EPOXY | |
0140 620013000 1134.000 GAL 20.00000 22680.00 22.70000 25741.80 22.00000 24948.00
STRIPING-WHITE PAINT
0150 620013960 1512.000 GAL 45.00000 68040.00 56.76000 85821.12 49.50000 74844.00
STRIPING-WHITE EPOXY | |
0160 620014000 861.000 GAL | 25.00000 21525.00] 22.70000 19544.70| 22.00000 18942.00
STRIPING-YELLOW PAINT | |
0170 620014960 1147.000 GAL 50.00000 57350.00 57.89000 66399.83 49.50000 56776.50
STRIPING-YELLOW EPOXY
SECTION TOTALS $ 1,475,264.00 $ 1,299,899.92 $ 1,314,417.61
—————————————————————————————————————————— B e e e e ettt bl bl
CONTRACT TOTALS | $ 1,475,264.00] $ 1,299,899.92] $ 1,314,417.61




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 05/09/06 PAGE 004 -1
CALL ORDER 004 CONTRACT ID 02406 COUNTIES Cascade LETTING DATE 04/27/06 9:00 AM DISTRICT : 3
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : 6TH ST NW-16TH TO SMELTER-GREAT FALLS
PROJECT (S) (4331016000) STPU 5201(16) / 6TH ST NW-16TH TO SMELTER-GREAT FALLS
VENDOR RANKING : TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,315,298.75 106.2465% 100.0000%
1 2059 UNITED MATERIALS OF GREAT FALLS INC S 1,237,968.62 100.0000% 94.1207%
2 2053 SHUMAKER TRUCKING AND EXCAVATING CONTRACTORS INC $ 1,494,444.44 120.7175% 113.6202%
( 0 ) -EST- ( 1 ) 2059 ( 2 ) 2053
ENGINEER'S ESTIMATE UNITED MATERIALS OF GREAT FA |SHUMAKER TRKING & EXC. CONT I
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +_____________________________ g gy g g g g g gy g Sy Sy S —_————_— e
SECTION 0001 G, GS, PMS OVERLAY, SEAL & COVER
0010 104100000 30000.000 UNIT 1.00000 30000.00 1.00000 30000.00 1.00000 30000.00
MISCELLANEQOUS WORK
0020 105100500 LUMP 30000.00000 30000.00 45000.00000 45000.00 100000.00000 100000.00
CONSTRUCTION SURVEY AND LAYOQUT
0030 109200000 LUMP | 145000.00000 145000.00 76400.00000 76400.00 150000.00000 150000.00
MOBILIZATION
0040 202230000 29.500 M 40.00000 1180.00 23.00000 678.50 10.00000 295.00
REMOVE CURB & GUTTER
0050 202240000 79.000 M2 35.00000 2765.00 2.40000 189.60 5.00000 395.00
REMOVE CONCRETE
0060 203120000 7943.000 M3 | 20.00000 158860.00 9.20000 73075.60 10.46000 83083.78
EXCAVATION-STREET
0070 207300000 721.000 M3 29.00000 20909.00 31.70000 22855.70 36.62000 26403.02
BEDDING MATERIAL
0080 208105000 10000.000 UNIT 1.10000 11000.00 1.00000 10000.00 1.00000 10000.00
TEMPORARY EROSION CONTROL - CB
0090 210100000 8.000 HOUR | 110.00000 880.00 105.00000 840.00 125.00000 1000.00
GRADER-MOTOR
0100 212010100 1.000 MSTA 1200.00000 1200.00 2296.00000 2296.00 1000.00000 1000.00
OBLITERATE ROADWAY
0110 301270000 5029.000 M3 28.00000 140812.00 29.00000 145841.00 29.25000 147098.25
CRUSHED AGGREGATE COURSE
0120 301440020 10091.000 M2 | 1.10000 11100.10 1.14000 11503.74 1.35000 13622.85
COVER - TYPE 2
0130 301520000 41.000 MT 30.00000 1230.00 21.10000 865.10 22.00000 902.00
BLOTTER MATERIAL
0140 401080110 3863.000 MT 27.00000 104301.00 26.40000 101983.20 30.00000 115890.00
PLANT MIX SURF GR S NV-19 MM
0150 401100000 32.000 MT | 135.00000 4320.00 165.30000 5289.60 125.00000 4000.00
DUST PALLIATIVE |
0160 401200000 54.000 MT 133.00000 7182.00 132.20000 7138.80 150.00000 8100.00
HYDRATED LIME
0170 402094000 207.400 MT 450.00000 93330.00 440.90000 91442.66 450.00000 93330.00
ASPHALT CEMENT PG 64-34
0180 402200000 2788.000 L | 0.60000 1672.80 0.70000 1951.60 0.35000 975.80
EMULSIFIED ASPHALT SS-1
0190 402225000 18.600 MT 450.00000 8370.00 369.20000 6867.12 435.00000 8091.00
EMULSIFIED ASPHALT CRS-2P
0200 411000000 767.000 M2 7.00000 5369.00 9.60000 7363.20 6.00000 4602.00
COLD MILLING
0210 602010000 39.200 M | 30.00000 1176.00 14.80000 580.16 10.00000 392.00
REMOVE PIPE CULVERTS
0220 603443020 106.000 M 155.00000 16430.00 148.20000 15709.20 339.00000 35934.00
RCP IRR 300 MM CL 2
0230 603444520 37.500 M 160.00000 6000.00 145.50000 5456.25 347.00000 13012.50
RCP IRR 450 MM CL 2
0240 603446020 456.000 M | 170.00000 77520.00 138.20000 63019.20 156.00000 71136.00
RCP IRR 600 MM CL 2
0250 603733010 37.000 M 500.00000 18500.00 1154.10000 42701.70 1400.00000 51800.00
WELDED STEEL PIPE 600 MM
0260 603806030 1.000 EACH 1300.00000 1300.00 500.00000 500.00 1800.00000 1800.00
CONNECT TO EXIST MANHOLE
0270 604031200 6.000 EACH | 2200.00000 13200.00 2000.00000 12000.00 2800.00000 16800.00
MANHOLE 1200 MM - TYPE 3
0280 604031350 1.000 EACH 2200.00000 2200.00 2450.00000 2450.00 3400.00000 3400.00
MANHOLE 1350 MM - TYPE 3
0290 604112340 2.000 EACH 2900.00000 5800.00 1500.00000 3000.00 3000.00000 6000.00
COMB 1200 MM T3 MH-T4 DR INLET
0300 604210000 1.000 EACH | 1900.00000 1900.00 2200.00000 2200.00 2600.00000 2600.00
INLET-DROP-TYPE 1
0310 604220000 2.000 EACH 3000.00000 6000.00 4550.00000 9100.00 2600.00000 5200.00
INLET-DROP-TYPE 2
0320 604240000 20.000 EACH 1300.00000 26000.00 1200.00000 24000.00 1800.00000 36000.00

INLET-DROP-TYPE 4




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 05/09/06 PAGE 004 -2
CALL ORDER : 004 CONTRACT ID : 02406 COUNTIES : Cascade LETTING DATE : 04/27/06 9:00 AM DISTRICT
[( 0 ) -EST- (1 2059 I( 2 ) 2053
|ENGINEER'S ESTIMATE |UNITED MATERIALS OF GREAT FA |SHUMAKER TRKING & EXC. CONT I
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— b
0330 607208120 91.700 M | 7.50000 687.75| 50.00000 4585.00 | 15.00000 1375.50
FARM FENCE-WOVEN WIRE-1220 MM | |
0340 607211000 6.000 EACH | 115.00000 690.00] 300.00000 1800.00 | 150.00000 900.00
FARM FENCE-PANEL/SINGLE FW | |
0350 607490000 000 EACH | 45.00000 90.00] 525.00000 1050.00]| 200.00000 400.00
DEADMAN
0360 607700000 70.400 M 6.00000 422 .40 3.50000 246.40 3.00000 211.20
REMOVE FENCE
0370 608100000 1524.600 M2 | 55.00000 83853.00] 43.30000 66015.18| 53.00000 80803.80
SIDEWALK-CONCRETE 100 MM | |
0380 608150000 1021.600 M2 | 60.00000 61296.00| 49.30000 50364.88 | 74.00000 75598.40
SIDEWALK-CONCRETE 150 MM
0390 608290100 8.400 M2 550.00000 4620.00 324.60000 2726.64 955.00000 8022.00
TRUNCATED DOMES
0400 609000000 1199.100 | 45.00000 53959.50] 42.80000 51321.48 ] 47.00000 56357.70
CURB & GUTTER-CONCRETE | |
0410 609030000 139.400 M | 20.00000 2788.00] 32.80000 4572.32] 35.00000 4879.00
CURB-BITUMINOUS
0420 609200000 27.300 M2 85.00000 2320.50 66.30000 1809.99 100.00000 2730.00
GUTTER-CONCRETE VALLEY
0430 610300000 5627.300 M2 | 7.00000 39391.10] 12.00000 67527.60| 7.00000 39391.10
SODDING | | \
0440 610900000 LUMP | 8500.00000 8500.00|  36000.00000 36000.00]  35000.00000 35000.00
IRRIGATION SYSTEM
0450 614000000 3.300 M2 300.00000 990.00 540.00000 1782.00 2500.00000 8250.00
RETAINING WALL
0460 618020000 LUMP |  50000.00000 50000.00]  58500.00000 58500.00|  75000.00000 75000.00
TRAFFIC CONTROL | |
0470 618030000 2.100 KM | 650.00000 1365.00] 275.00000 577.50] 300.00000 630.00
TEMPORARY PAVEMENT MARKINGS
0480 618140000 7.700 M2 190.00000 1463.00 147.00000 1131.90 150.00000 1155.00
SINGLE USE SIGNS
0490 618200000 79.000 KL | 13.00000 1027.00] 10.57000 835.03| 15.00000 1185.00
WATER FOR DUST CONTROL | |
0500 619033000 2.940 M2 | 200.00000 588.00] 240.00000 705.60] 250.00000 735.00
SIGNS-SHEET ALUM REFL SHT I
0510 619034000 2.780 M2 215.00000 597.70 255.00000 708.90 300.00000 834.00
SIGNS-SHEET ALUM REFL SHT III
0520 619140000 188.900 KG | 11.00000 2077.90] 14.30000 2701.27| 15.00000 2833.50
POSTS-TUBULAR STEEL-SQ-PERF | |
0530 619355000 2.000 EACH | 300.00000 600.00] 775.00000 1550.00 | 800.00000 1600.00
SQ TBLR SLIP BASE BKWY 76 MM
0540 619700000 9.000 EACH 45.00000 405.00 90.00000 810.00 75.00000 675.00
REMOVE SIGNS
0550 620010000 68.000 L | 13.00000 884.00] 7.80000 530.40]| 8.00000 544.00
STRIPING-WHITE PAINT | |
0560 620020000 67.000 L | 13.00000 871.00] 7.80000 522.60] 8.00000 536.00
STRIPING-YELLOW PAINT
0570 620030000 6.000 L 30.00000 180.00 55.00000 330.00 55.00000 330.00
WORDS & SYMBOLS-WHITE PAINT
0580 620045000 78.000 L | 50.00000 3900.00] 77.00000 6006.00 | 80.00000 6240.00
YELLOW CURB MARKING EPOXY | |
0590 620110000 90.000 L | 50.00000 4500.00| 35.00000 3150.00] 35.00000 3150.00
STRIPING-WHITE EPOXY
0600 620120000 90.000 L 40.00000 3600.00 35.00000 3150.00 35.00000 3150.00
STRIPING-YELLOW EPOXY
0610 620130000 8.000 L | 75.00000 600.00] 195.00000 1560.00 | 200.00000 1600.00
WORDS/SYMBOLS-WHITE EPOXY | |
0620 621010000 2.000 EACH | 800.00000 1600.00 | 200.00000 400.00] 750.00000 1500.00
REMOVE MANHOLES
0630 621030000 1.000 EACH 500.00000 500.00 100.00000 100.00 500.00000 500.00
REMOVE DROP INLETS
0640 621412000 60.000 EACH | 175.00000 10500.00] 175.00000 10500.00 | 200.00000 12000.00
ADJUST VALVE BOXES | |
0650 621430000 3.000 EACH | 350.00000 1050.00 | 325.00000 975.00] 500.00000 1500.00
ADJUST MANHOLES
0660 800040000 1.000 EACH 375.00000 375.00 500.00000 500.00 1000.00000 1000.00
MONUMENT & BOX
0670 800060000 50.000 EACH | 130.00000 6500.00] 247.50000 12375.00 | 250.00000 12500.00
MATILBOX | | |
0680 855000100 LUMP | 7000.00000 7000.00|  18250.00000 18250.00 | 8465.04000 8465.04
LANDSCAPING | |
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,315,298.75] $ 1,237,968.62] $ 1,494,444.44




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE 05/09/06 PAGE 005 -1
CALL ORDER : 005 CONTRACT ID : 09406 COUNTIES Cascade LETTING DATE 04/27/06 9:00 AM DISTRICT : 3
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : 10TH ST N - GREAT FALLS
PROJECT (S) (5764002000) NH 104-1(2)1 / 10TH ST N - GREAT FALLS
VENDOR RANKING : TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 668,463.60 147.7801% 100.0000%
1 2059 UNITED MATERIALS OF GREAT FALLS INC S 452,336.60 100.0000% 67.6681%
| ( 0 ) -EST- | ( 1 ) 2059 | ( )
ENGINEER'S ESTIMATE UNITED MATERIALS OF GREAT FA
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e e ittt b
SECTION 0001 COLD MILLING, PLANT MIX OVERLAY, WHITETOPPING, SEAL & COVER AND PAVEMENT MARKINGS
0010 104030010 15000.000 UNIT | 1.00000 15000.00] 1.00000 15000.00]
MISCELLANEOUS WORK
0020 109200005 LUMP 82000.00000 82000.00 43500.00000 43500.00
MOBILIZATION
0030 202020360 286.300 LNFET | 5.00000 1431.50] 2.00000 572.60]
REMOVE MEDIAN CURB | |
0040 210020000 8.000 HOUR | 120.00000 960.00| 100.00000 800.00]
GRADER-MOTOR
0050 301020415 25.000 TON 25.00000 625.00 12.00000 300.00
SHOULDER GRAVEL
0060 301020718 22896.000 SQYD | 0.60000 13737.60] 0.70000 16027.20]
COVER - TYPE 1 | |
0070 401020049 2839.000 TON | 30.00000 85170.00] 25.00000 70975.00 |
PLANT MIX SURF GR S NV - 3/4 IN
0080 401020300 40.000 TON 133.00000 5320.00 120.00000 4800.00
HYDRATED LIME
0090 402020092 152.900 TON | 360.00000 55044.00] 360.00000 55044.00]
ASPHALT CEMENT PG 64-28 | |
0100 402020368 38.800 TON | 400.00000 15520.00] 330.00000 12804.00]
EMULS ASPHALT CRS-2P
0110 411010000 6862.000 SQYD 3.50000 24017.00 6.50000 44603.00
COLD MILLING
0120 501010102 2904.000 SQYD | 100.00000 290400.00] 33.00000 95832.00 |
PORT CEM CONC PAVE 4 IN | |
0130 609010030 286.300 LNFET | 25.00000 7157.50] 16.00000 4580.80|
CURB-CONC MEDIAN TYPE A
0140 610100557 0.100 ACRE 1740.00000 174.00 9000.00000 900.00
REVEGETATION
0150 617033214 0.000 LNFET | 3.00000 180.00] 6.75000 405.00]
CABLE-COPPER 3AWG14-600V | |
0160 617086920 60.000 LNFET | 120.00000 7200.00| 12.00000 720.00]
CABLE-COPPER COAXIAL-VIDEO
0170 617763405 1.000 EACH 6500.00000 6500.00 10100.00000 10100.00
DETECTOR - VIDEO
0180 618030005 35000.000 UNIT | 0.94000 32900.00] 1.10000 38500.00|
TRAFFIC CONTROL DEVICES CB | |
0190 618100000 100.000 SQFT | 8.00000 800.00] 22.00000 2200.00]
SINGLE USE SIGNS
0200 620010301 52.000 GAL 220.00000 11440.00 240.00000 12480.00
CURB MARKING-YELLOW EPOXY
0210 620011105 11.000 GAL | 85.00000 935.00] 165.00000 1815.00|
WORDS & SYMBOLS-WHITE PAINT | |
0220 620011260 15.000 GAL | 250.00000 3750.00] 580.00000 8700.00|
WORDS/SYMBOLS-WHITE EPOXY
0230 620013000 36.000 GAL 18.00000 648.00 39.00000 1404.00
STRIPING-WHITE PAINT
0240 620013960 47.000 GAL | 50.00000 2350.00] 80.00000 3760.00|
STRIPING-WHITE EPOXY | |
0250 620014000 28.000 GAL | 18.00000 504.00] 28.00000 784.00]
STRIPING-YELLOW PAINT
0260 620014960 38.000 GAL 50.00000 1900.00 75.00000 2850.00
STRIPING-YELLOW EPOXY
0270 620017000 1.000 MILE | 600.00000 600.00] 880.00000 880.00]
TEMPORARY PAVEMENT MARKINGS | |
0280 621013070 4.000 EACH | 550.00000 2200.00] 500.00000 2000.00]
ADJUST MANHOLES | |
SECTION TOTALS | $ 668,463.60] $ 452,336.60] $
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 668,463.60] $ 452,336.60] $

OVER



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS
CALL ORDER : 006 CONTRACT ID

CONTRACT DESCRIPTION

03506 COUNTIES

CONTRACT TIME

SPRINKLER-HARRISON INTCH—BUTTE

Silver Bow

LETTING DATE
WORKING DAYS

DATE
04/27/06
(AVAILABLE DAYS)

05/09/06
9:00 AM DISTRICT

PAGE

PROJECT (S) (4796086000) IM 15-2(86)128 / SPRINKLER-HARRISON INTCH-BUTTE
VENDOR RANKING : TOTAL OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE S 198,217.00 116.9706% 100.0000%
1 4287 BECKER LANDSCAPING & DESIGN INC $ 169,458.84 100.0000% 85.4916%
2 0088 WILLIAMSON FENCE INC $ 196,088.70 115.7146% 98.9263%
3 6302 BOLAND WELL SYSTEMS INC $ 247,495.60 146.0506% 124.8609%
| ( 0 -EST- | 1 ) 4287 | ( 2 0088
|ENGINEER'S ESTIMATE |BECKER LANDSCAPING & DESIGN |WILLIAMSON FENCE INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 IRR. SYSTEM, WATER WELL, SODDING AND ELEC
0010 104030010 7500.000 OUNIT | 1.00000 7500.00| 1.00000 7500.00 | 1.00000 7500.00
MISCELLANEOUS WORK | |
0020 109200005 LUMP | 26000.00000 26000.00] 5948.00000 5948.00| 6500.00000 6500.00
MOBILIZATION | |
0030 610100470 2342.000 SQYD | 8.50000 19907.00]| 8.72000 20422.24] 7.50000 17565.00
SODDING
0040 610507010 LUMP 107300.00000 107300.00 92137.00000 92137.00 115420.00000 115420.00
IRRIGATION SYSTEM
0050 610513051 LUMP | 20000.00000 20000.00] 25623.00000 25623.00] 30200.00000 30200.00
WATER WELL | |
0060 616343914 540.000 LNFT | 9.50000 5130.00] 8.58000 4633.20] 5.80000 3132.00
CONDUIT-PLASTIC 1 1/2 IN
0070 616343920 90.000 LNET 15.00000 1350.00 50.43000 4538.70 46.00000 4140.00
CONDUIT-PLASTIC 2 IN
0080 616783001 1.000 EACH | 400.00000 400.00] 1086.00000 1086.00] 1025.00000 1025.00
PULL BOX-CONCRETE TYPE 1 | |
0090 617123106 1970.000 LNFT | 1.00000 1970.00] 1.39000 2738.30]| 1.31000 2580.70
CONDUCTOR-COPPER AWG6-600V
0100 617123108 660.000 LNFT 1.00000 660.00 1.14000 752.40 1.10000 726.00
CONDUCTOR-COPPER AWG8-600V
0110 617333150 2.000 EACH | 1500.00000 3000.00] 1125.50000 2251.00]| 1150.00000 2300.00
SERV ASSEMB-50 AMP | |
0120 618030080 LUMP | 5000.00000 5000.00] 1829.00000 1829.00] 5000.00000 5000.00
TRAFFIC CONTROL | |
SECTION TOTALS | $ 198,217.00] $ 169,458.84| $ 196,088.70
—————————————————————————————————————————— B i i et et
CONTRACT TOTALS | S 198,217.00] $ 169,458.84| $ 196,088.70




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 05/09/06 PAGE : 006 -2
CALL ORDER : 006 CONTRACT ID : 03506 COUNTIES : Silver Bow LETTING DATE : 04/27/06 9:00 AM DISTRICT 2

[( 3 ) 6302 ( )
|BOLAND WELL SYSTEMS INC
I
I

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 IRR. SYSTEM, WATER WELL, SODDING AND ELEC
0010 104030010 7500.000 UNIT | 1.00000 7500.00]
MISCELLANEOUS WORK | |
0020 109200005 LUMP | 10000.00000 10000.00]
MOBILIZATION | |
0030 610100470 2342.000 SQYD 5.80000 13583.60
SODDING
0040 610507010 LUMP 150000.00000 150000.00
IRRIGATION SYSTEM | |
0050 610513051 LUMP | 45500.00000 45500.00]
WATER WELL | |
0060 616343914 540.000 LNET 5.00000 2700.00
CONDUIT-PLASTIC 1 1/2 IN
0070 616343920 90.000 LNFT 43.00000 3870.00
CONDUIT-PLASTIC 2 IN | |
0080 616783001 1.000 EACH | 1242.00000 1242.00]
PULL BOX-CONCRETE TYPE 1 | |
0090 617123106 1970.000 LNFT 2.00000 3940.00
CONDUCTOR-COPPER AWG6-600V
0100 617123108 660.000 LNFT 1.00000 660.00
CONDUCTOR-COPPER AWG8-600V | |
0110 617333150 2.000 EACH | 2500.00000 5000.00]|
SERV ASSEMB-50 AMP | |
0120 618030080 LUMP 3500.00000 3500.00
TRAFFIC CONTROL
SECTION TOTALS $ 247,495.60 $ $
—————————————————————————————————————————— B e e e ittt

CONTRACT TOTALS | $ 247,495.60] $ 0.00]| $




MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS DATE : 05/09/06 PAGE 008 -1
CALL ORDER 008 CONTRACT ID 01406 COUNTIES Cascade LETTING DATE 04/27/06 9:00 AM DISTRICT : 3
CONTRACT TIME : 20 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : 2001-ELECTRICAL-JCT SEC-227
PROJECT (S) (5013068000) STPHS 60-2(68)87 / 2001-ELECTRICAL-JCT SEC-227
VENDOR RANKING : TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 38,680.90 85.9986% 100.0000%
1 2084 MONTANA LINES INC S 44,978.50 100.0000% 116.2809%
2 2607 CENTRAL ELECTRIC INC $ 65,652.00 145.9631% 169.7272%
( 0 ) -EST- ( 1 ) 2084 ( 2 2607
ENGINEER'S ESTIMATE MONTANA LINES INC CENTRAL ELECTRIC INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 OVERHEAD FLASHERS
0010 104100000 2000.000 UNIT 1.00000 2000.00 1.00000 2000.00 1.00000 2000.00
MISCELLANEQOUS WORK
0020 109200000 LUMP 7000.00000 7000.00 8730.00000 8730.00 17000.00000 17000.00
MOBILIZATION | |
0030 616010000 5.200 M3 | 1560.00000 8112.00] 1635.00000 8502.00| 1400.00000 7280.00
FOUNDATION-CONCRETE | |
0040 616027000 3.000 M 40.00000 120.00 57.20000 171.60 140.00000 420.00
CONDUIT-STEEL 27 MM RIGID
0050 616041000 8.000 M 50.00000 400.00 66.60000 532.80 100.00000 800.00
CONDUIT-STEEL 41 MM RIGID | |
0060 616241000 6.000 M | 30.00000 780.00] 28.00000 728.00] 85.00000 2210.00
CONDUIT-PLASTIC 41 MM | |
0070 616490000 1.000 EACH 500.00000 500.00 420.00000 420.00 570.00000 570.00
PULL BOX-CONCRETE TYPE 2
0080 617000340 120.000 M 4.00000 480.00 2.20000 264.00 9.00000 1080.00
CABLE-COPPER 3AWG14-600V | |
0090 617010100 282.000 M | 1.45000 408.90] 2.05000 578.10] 6.00000 1692.00
CONDUCTOR-COPPER AWG10-600V | |
0100 617130250 2.000 EACH 400.00000 800.00 481.00000 962.00 510.00000 1020.00
LUMINAIRE ASSEMBLY-250W SV
0110 617155990 1.000 EACH 1400.00000 1400.00 1660.00000 1660.00 1900.00000 1900.00
SIG STANDARD TYPE 2-A-900-9 | |
0120 617165990 1.000 EACH | 1500.00000 1500.00] 1810.00000 1810.00]| 2100.00000 2100.00
SIG STANDARD TYPE 3-A-900-9 | |
0130 617211300 8.000 EACH 600.00000 4800.00 680.00000 5440.00 710.00000 5680.00
SIG-TRAF 1 COLOR-1 WAY 30
0140 617610200 1.000 EACH 1300.00000 1300.00 2650.00000 2650.00 1800.00000 1800.00
SERV ASSEMBLY-20 AMP | |
0150 617800100 LUMP | 1500.00000 1500.00] 1420.00000 1420.00] 5000.00000 5000.00
REMOVE AND SALVAGE | |
0160 618010000 7000.000 UNIT 1.00000 7000.00 1.20000 8400.00 2.00000 14000.00
TRAFFIC CONTROL-DEVICES CB
0170 619721000 1.000 EACH 580.00000 580.00 710.00000 710.00 1100.00000 1100.00
RESET SIGNS-GUIDE | |
SECTION TOTALS | S 38,680.90] S 44,978.50] S 65,652.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 38,680.90] $ 44,978.50] $ 65,652.00




